

**Government of Meghalaya
Office of the Executive Engineer, PHE.,
Hills Division**


No: EE/PHE/HD/Shg/TB – 100 'A'/2026 – 27/

Dated 03rd July 2026

Short Notice Inviting Tender

Sealed tender affixing non-refundable Court Fees Stamp as mention below against the following work eventually to be drawn in PWD F – 2 Form, is invited from the Registered Class – I Contractors of PHED, Meghalaya Shillong & Class - II Contractors of PHE SERC, Shillong for the year for the year **2025 – 26** for different works under Executive Engineer, PHE., Hills Division, Shillong.


Details list of works, specifications and other terms and conditions may be obtained from the office of the Undersigned during working days from the **13th July, 2026 to 20th July, 2026**. Last date for submission of tender is **13: 00 hrs of 21st July 2026** and will be open on the same day at **15:00 hrs**.


**Executive Engineer, PHE.,
Hills Division, Shillong.
Dated 03rd July 2026**

Memo. No: EE/PHE/HD/Shg/TB – 100 'A'/2026 – 27/596-A

Copy to:-


- 1 The Chief Engineer, PHE., Meghalaya, Shillong for favour of information.
- 2 The Joint Secretary to the Government of Meghalaya, PHE Department for favour of information
- 3 The Director of Information and Public Relation, Meghalaya, Shillong for favour of information with a request to arrange publication of the same on one issue of one local leading English and KhasiNews papers. Two spare copies are enclosed herewith.
- 4 ✓ The State informatics Officer NIC, Meghalaya Shillong for favour of information with a request to publish in the website of the state.
- 5 The Addl. Chief Engineer, PHE., Zone – III, Shillong for favour of information.
- 6 The Superintending Engineer, PHE., Rural Circle, Shillong for favour of information.
- 7 The Executive Engineer, PHE.,Sohra/ S&D Division Shillong for information with a request to display the same in there Notice Board.
- 8 The Sub – Divisional Officer, PHE., Mawsynram/ Store Sub – Division, for information and wide circulation.
- 9 Notice Board.


**Executive Engineer, PHE.,
Hills Division, Shillong.**

No: EE/PHE/HD/Shg/TB – 100 'A'/2026 – 27/596-A

Dated 03rd July 2026

1	Construction of Zonal Reservoir (Z1) for Augmentation of Mawsynram Combined WSS	1073000/-	500/-	500/-	60 days
2	Construction of Zonal Reservoir (Z2) for Augmentation of Mawsynram Combined WSS	1085300/-	500/-	500/-	60 days
3	Construction of Zonal Reservoir (Z3) for Augmentation of Mawsynram Combined WSS	1087200/-	500/-	500/-	60 days
4	Construction of Zonal Reservoir (Z4) for Augmentation of Mawsynram Combined WSS	1089500/-	500/-	500/-	60 days
5	Construction of Zonal Reservoir (Z5) for Augmentation of Mawsynram Combined WSS	1094600/-	500/-	500/-	60 days
6	Construction of Pump House for Augmentation of Mawsynram Combined WSS	1202500/-	500/-	500/-	90 days
7	Construction of Raw Water Sump for Augmentation of Mawsynram Combined WSS	2105000/-	1000/-	1000/-	90 days
8	Construction of Single Unit Slow Sand Filter at Lum Regimon Locality for Augmentation of Mawsynram Combined WSS	2451700/-	1000/-	1000/-	90 days
9	Construction of Single Unit Slow Sand Filter at Dong Neng Locality for Augmentation of Mawsynram Combined WSS	1972700/-	1000/-	1000/-	90 days
10	Construction of Clear Water Reservoir at Lum Regimon Locality for Augmentation of Mawsynram Combined WSS	1891200/-	1000/-	1000/-	90 days
11	Construction of Clear Water Reservoir at Dong Neng Locality for Augmentation of Mawsynram Combined WSS	1563500/-	1000/-	1000/-	90 days
12	Construction of RCC Weir Cum Wing Wall for Augmentation of Tyngnger WSS	682200/-	300/-	300/-	60 days
13	Supplying and Laying of Raw Water Gravity Main for Augmentation of Tyngnger WSS (Group - I)	650100/-	300/-	300/-	30 days
14	Supplying and Laying of Raw Water Gravity Main for Augmentation of Tyngnger WSS (Group - II)	650200/-	300/-	300/-	30 days
15	Supplying and Laying of Raw Water Gravity Main for Augmentation of Tyngnger WSS (Group - III)	650100/-	300/-	300/-	30 days
16	Supplying and Laying of Raw Water Gravity Main for Augmentation of Tyngnger WSS (Group - IV)	650100/-	300/-	300/-	30 days
17	Construction of Sedimentation Tank for Augmentation of Tyngnger WSS	1201400/-	500/-	500/-	90 days


Executive Engineer, PHE.,
Hills Division, Shillong.